

BID BULLETIN

**Republic of the Philippines
Department of Agriculture
BUREAU OF FISHERIES AND AQUATIC RESOURCES
MRGP Building Marasbaras, Tacloban City**

bfar8bac@gmail.com

BID BULLETIN/ADDENDUM NO. 20-10-0870-01

This Addendum No. 20-10-0870-01 is issued on to NOTIFY all interested bidders that the hereunder enumerated contracts which was undergone the Pre-Bid Conference dated November 09, 2020 has the following adjustment to wit:

Name of Contract: **20-10-0870 LABOR AND MATERIALS FOR THE REPAIR/REHABILITATION OF FISHPOND DIKES AND CONTROL GATES AT JAPTC- JIABONG, SAMAR.**

Approved Budget of the Contract: **Php 8,350,000.00**

Original Description/Specifications:	Revised Description/Specifications:
	CANCELLATION OF PHILGEPS POSTING DUE TO CHANGE OF WORK DUE TO PRIORITY CHANGES OF STOCK BROUGHT BY TYPHOON SIONY.

**(SGD.)
LEA A. TUMABIENE
BAC- Chairperson**