

**BID BULLETIN**

**Republic of the Philippines**  
**Department of Agriculture**  
**BUREAU OF FISHERIES AND AQUATIC RESOURCES**  
**MRGP Building Marasbaras, Tacloban City**  
[bfar8bac@gmail.com](mailto:bfar8bac@gmail.com)

**BID BULLETIN/ADDENDUM NO. R8 21-03-0245-02**

The scheduled Opening of Bids for the BFAR 8 projects(s)/contract(s) listed below will be postponed due to the issuance of the Office of the City Mayor's Executive Order No.2021-04-17, An executive order for temporary suspension of work in Tacloban City on April 19, 2021 as a precautionary measure and in anticipation of any developments that may arise out of the weather disturbance as Tropical Cyclone Wind Signal #1 being raised over Leyte including Tacloban City.

In view of this, the BFAR 8 Bids and Awards Committee will resume its opening of bids once the regular office works resume on April 20, 2021, 9:30 am and submission of bids will be extended until April 20, 2021,9:00am. Interested bidders may opt to submit their bids on or before that said date.

<b>NAME OF PROJECT</b>
<b>1. R8 21-03-0245 SUPPLY AND DELIVERY OF MATERIALS FOR MUSSEL CULTURE PROJECTS</b> <b>Approved Budget of the Contract: Php 4,274,900.00</b>

Thank you and we look forward to your usual support and participation.

**Very truly yours,**

**(SGD.)**  
**ATTY. DUKE LESTER B. CHUA**  
**BAC- Chairperson**