

BID BULLETIN

**Republic of the Philippines
Department of Agriculture
BUREAU OF FISHERIES AND AQUATIC RESOURCES
MRGP Building Marasbaras, Tacloban City**

bfar8bac@gmail.com

BID BULLETIN/ADDENDUM NO. R8 21-03-0280-02

The scheduled Opening of Bids for the BFAR 8 projects(s)/contract(s) listed below will be postponed due to the issuance of the Office of the City Mayor's Executive Order No.2021-04-17, An executive order for temporary suspension of work in Tacloban City on April 19, 2021 as a precautionary measure and in anticipation of any developments that may arise out of the weather disturbance as Tropical Cyclone Wind Signal #1 being raised over Leyte including Tacloban City.

In view of this, the BFAR 8 Bids and Awards Committee will resume its opening of bids once the regular office works resume on April 20, 2021, 9:30 am and submission of bids will be extended until April 20, 2021,9:00am. Interested bidders may opt to submit their bids on or before that said date.

| NAME OF PROJECT |
|---|
| 2. R8 21-03-0280 LABOR AND MATERIALS FOR THE VARIOUS REPAIR OF PRODUCTION FACILITIES AT GMFDC- GUIUAN E. SAMAR Approved Budget of the Contract: Php 2,714,744.00 |

Thank you and we look forward to your usual support and participation.

Very truly yours,

(SGD.)

ATTY. DUKE LESTER B. CHUA

BAC- Chairperson