## **BID BULLETIN**

## Republic of the Philippines Department of Agriculture BUREAU OF FISHERIES AND AQUATIC RESOURCES MRGP Building Marasbaras, Tacloban City

bfar8bac@gmail.com

BID BULLETIN/ADDENDUM NO. R8 21-10-0729-01

This Addendum No. <u>R8 21-10-0729-01</u> is issued on to NOTIFY all interested bidders that the hereunder enumerated contracts which has undergone the Pre-Bid Conference dated October 25, 2021 has the following adjustment to wit:

Name of Contract: R8 21-10-0729 Labor and Materials for the Construction of RFAPC Concrete Conditioning Tanks under RA 10861 at RFAPC- Babatagon, Leyte

Approved Budget of the Contract: Php 1,500,000.00

PROCUREMENT ACTIVITIES	
ORIGINAL DATE	NEW SCHEDULE
Submission and Opening of Bids: November 08, 2021 9:30 AM BFAR-VIII 2nd floor, MRGP Commercial Building, Marasbaras, Tacloban City Name of Contracts for Opening:	Submission and Opening of Bids: November 09, 2021 9:30 AM BFAR-VIII 2 <sup>nd</sup> floor, MRGP Commercial Building, Marasbaras, Tacloban City Name of Contracts for Opening:
R8 21-10-0729 Labor and Materials for the Construction of RFAPC Concrete Conditioning TANKS under RA 10861 at RFAPC- Babatngon, Leyte  Approved Budget of the Contract: Php 1,500,000.00	R8 21-10-0729 Labor and Materials for the Construction of RFAPC Concrete Conditioning Tanks under RA 10861 at RFAPC- Babatngon, Leyte Approved Budget of the Contract: Php 1,500,000.00

(sgd.)
ATTY. DUKE LESTER B. CHUA
BAC- Chairperson